



UNIVERSITY OF KENTUCKY Purchasing Division

INVITATION FOR BIDS

CCK-2528-21

Renew/Modernize Facilities (Cooper House)

ADDENDUM # 5

04/16/2021

ATTENTION: This is not an order. Read all instructions, terms and conditions carefully.

IMPORTANT: BID AND ADDENDUM MUST BE RECEIVED BY: 04/23/2021 @ 3:00 P.M. LEXINGTON, KY TIME

Bidder must acknowledge receipt of this and any addendum as stated in the Invitation for Bids.

1. Please see the attached information regarding changes to the drawings and one question that was received after the deadline to submit questions.
2. The "Bid Open" date has been moved from 04/20/2021, to 04/23/2021. There is no change to the time and location for the bid submission.
3. If you have questions, please feel free to reach out to Ken Scott at kesc245@uky.edu or the number provided below.
4. Clarification on Public Bid Openings: In accordance with COVID-19 response, this solicitation will be opened publicly via Zoom only. Visit the Purchasing Division Bid and Opportunities website (<http://www.uky.edu/Purchasing/bidlist.htm>) to access the Zoom link. The Zoom link will be provided with the respective bid prior to the bid opening date and time.

OFFICIAL APPROVAL
UNIVERSITY OF KENTUCKY

SIGNATURE

Ken Scott

04/16/2021

Contracting Officer / (859) 257-9102

Typed or Printed Name

University of Kentucky
Purchasing Division
322 Peterson Service Building
Lexington, KY 40506-0005

An Equal Opportunity University

SECTION 00 0110
TABLE OF CONTENTS

VOLUME ONE

PROCUREMENT AND CONTRACTING REQUIREMENTS

DIVISION 00 -- PROCUREMENT AND CONTRACTING REQUIREMENTS

- 00 0110 - Table of Contents
- 00 1113 - Instructions to Bidders
- 00 3000 - Information Available to Bidders
- 00 3002 - Geotechnical Report
- 00 4100 - Form of Proposal
- 00 4539 - MBE/WBE Participation Goals
- 00 5000 - GC Contract
- 00 5000.10 - Contract Affidavit
- 00 5000.11 - Determination of Responsibility
- 00 6113.13 - Performance Bond
- 00 6113.16 - Payment Bond
- 00 6120 - Bid Bond
- 00 7200 - General Conditions
- 00 9111 – Addendum Number 2
- 00 9111 – Addendum Number 3
- 00 9111 – Addendum Number 4
- 00 9111 – Addendum Number 5

SPECIFICATIONS

DIVISION 01 -- GENERAL REQUIREMENTS

- 01 0000 - Special Conditions (*In progress*)
- 01 0000.01 - Tree Protection Standards
- 01 1000 - Summary
- 01 2000 - Price and Payment Procedures
- 01 2200 - Unit Prices
- 01 2300 - Alternates
- 01 3000 - Administrative Requirements
- 01 3300 - Submittal Procedures
- 01 4000 - Quality Requirements
- 01 4110 - Structural Special Inspection and Contractor Responsibility
- 01 5000 - Temporary Facilities and Controls
- 01 6000 - Product Requirements
- 01 6201 - Pre-Bid Substitution Request
- 01 6202 - Post-Bid Substitution Request
- 01 7000 - Execution Requirements
- 01 7800 - Closeout Submittals
- 01 7810 - Special Project Warranty on Roofs and Walls

- 01 7900 - Demonstration and Training
- DIVISION 02 -- EXISTING CONDITIONS
 - 02 4250 - Selective Demolition in Historic Structures
- DIVISION 03 -- CONCRETE
 - 03 0300 - Structural Excavation and Backfill
 - 03 3000 - Cast-in-Place Concrete
 - 03 3010 - Crystalline Waterproofing Additive
 - 03 3550 - Concrete Floor Hardening
- DIVISION 04 -- MASONRY
 - 04 0120 - Masonry Cleaning
 - 04 0920 - Masonry Repair and Re-Pointing
 - 04 2000 - Unit Masonry Assemblies
 - 04 4301 - Stone Masonry Veneer
- DIVISION 05 -- METALS
 - 05 1000 - Structural Anchors
 - 05 1200 - Structural Steel Framing
 - 05 5000 - Metal Fabrications
 - 05 5100 - Metal Stairs
 - 05 7000 - Decorative Metal
- DIVISION 06 -- WOOD, PLASTICS AND COMPOSITES
 - 06 1000 - Rough Carpentry
 - 06 1500 - Structural Wood Decking
 - 06 1600 - Sheathing
 - 06 2000 - Finish Carpentry
 - 06 4100 - Custom Cabinets and Woodwork
 - 06 4900 - Exterior Architectural Woodwork
- DIVISION 07 -- THERMAL AND MOISTURE PROTECTION
 - 07 1616 - Crystalline Waterproofing Slurry Coat
 - 07 2100 - Board and Batt Insulation
 - 07 2530 - Weather-Resistant Barrier (Adhesive Sheet)
 - 07 5000 - Roofing
 - 07 6100 - Sheet Metal Roofing
 - 07 6200 - Sheet Metal Flashing and Trim
 - 07 7123 - Gutters and Downspouts
 - 07 8400 - Firestopping
 - 07 9000 - Joint Sealers
- DIVISION 08 -- OPENINGS
 - 08 1100 - Steel Doors and Frames
 - 08 1433 - Stile and Rail Wood Doors
 - 08 3100 - Access Doors and Panels
 - 08 4000 - Aluminum Framing Systems

- 08 5000 - Windows
- 08 7100 - Door Hardware
- 08 8000 - Glazing
- 08 9540 - Wood Window Restoration and Replication

DIVISION 09 -- FINISHES

- 09 0161 - Finishing Wood Strip Flooring
- 09 2100 - Plaster Repair
- 09 2116 - Gypsum Board Assemblies
- 09 3000 - Tile
- 09 6010 - Flooring Transitions
- 09 6429 - Wood Strip and Plank Flooring
- 09 6500 - Resilient Flooring
- 09 9100 - Paints and Coatings
- 09 9723 - Silicate Masonry Coating

DIVISION 10 -- SPECIALTIES

- 10 1400 - Signage
- 10 2800 - Toilet, Bath, and Laundry Accessories
- 10 4400 - Fire Extinguishers, Cabinets, and Accessories
- 10 7300 - Canopies

DIVISION 12 -- FURNISHINGS

- 12 2113 - Horizontal Louver Blinds
- 12 3600 - Countertops and Window Stools

DIVISION 14 -- CONVEYING EQUIPMENT

- 14 2000.10 - Elevator Telephone
- 14 2400 - Hydraulic Elevators

END OF SECTION

SECTION 00 9111 - ADDENDUM NUMBER 05

PARTICULARS

1.01 DATE: April 15, 2021

1.02 PROJECT: 10663-01 U OF KY COOPER HOUSE RESTORATION PHASE II

TO: PROSPECTIVE BIDDERS:

2.01 THIS ADDENDUM FORMS A PART OF THE CONTRACT DOCUMENTS AND MODIFIES THE ORIGINALPROCUREMENT DOCUMENTS DATED May 14, 2020, AND ADDENDUM NUMBER 01 ISSUED March 24, 2021, ADDENDUM NUMBER 02 ISSUED April 7, 2021, ADDENDUM 03 ISSUED April 12, 2021, ADDENDUM 04 ISSUED April 13, 2021 WITH AMENDMENTS AND ADDITIONS NOTED BELOW.

2.02 ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED IN THE BID FORM. FAILURE TO DO SO MAY DISQUALIFY THE BIDDER.

CHANGES TO PRIOR ADDENDA:

3.01 CHANGES TO ADDENDUM NUMBER 01 - ISSUED March 24, 2021

3.02 CHANGES TO ADDENDUM NUMBER 02 – ISSUED April 7, 2021

3.03 CHANGES TO ADDENDUM NUMBER 03 – ISSUED April 12, 2021

3.03 CHANGES TO ADDENDUM NUMBER 04 – ISSUED April 13, 2021

CHANGES TO THE PROJECT MANUAL - SPECIFICATIONS:

No changes to specifications. Clarification of question only.

CHANGES TO DRAWINGS:

DRAWING SU201 – MEHCANICAL SITE UTILITIES PLAN – Refer to Well Field Schedule. The depth on the schedule shall be 400'. The GPM per well shall be 6.0. See attached sheet.

DRAWING SU101 AND FP 100 – Change sentence, “Flow test provided by Brian Hoerr” to “Flow Test information reported by C&C Fire Sprinkler Inspections Inc.”.

Question:

There was a question as to whether UK is abating any lead-based paint on the exterior of the building. According to Addendum #3 the Contractor is responsible for and shall remove all of the coatings and paints on the exterior of the building. The Contractor shall collect the waste and coordinate with UK for disposal. There is no charge to the Contractor for disposal.

THE BID DATE IS NOW EXTENDED FROM APRIL 20, 2021 TO APRIL 23, 2021.

END OF SECTION

