Lq_ﬁ % University of
E Kentucky:

INVITATION FOR BIDS
CCK-2795.0-1-24

Parking Garage Maintenance 2024
ADDENDUM #1
03/14/2024

IMPORTANT: BID AND ADDENDUM MUST BE RECEIVED BY: 04/11/2024 @ 3:00 P.M. LEXINGTON, KY TIME

Bidder must acknowledge receipt of this and any addendum as stated in the Invitation for Bids.

ITEM #1: BIDDER NOTICES

e The time for the Pre-Bid Conference for this project has been revised to 03/18/2024 @ 2:00 P.M. at UK
Parking Structure #6 - Room# 121, 721 Press Avenue, Lexington, KY 40506.

ITEM #2: CLARIFICATIONS AND MODIFICATIONS TO THE ORIGINAL BID DOCUMENTS

¢ Refer to and incorporate within the offer the enclosed information from the project team.
Drawings:
1. 005: A note clarifying the time for parking closures for Phase 6 has been added to the drawings.

2. 007: A note clarifying the time for parking closures for Good Sam Levels C-D and E-F has been
added to the drawings.

OFFICIAL APPROVAL SIGNATURE
UNIVERSITY OF KENTUCKY

Ao Seett  03/14/2024

Contracting Officer / (859) 257-9102 Typed or Printed Name

University of Kentucky
Purchasing Division

322 Peterson Service Building
Lexington, KY 40506-0005

An Equal Opportunity University
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CONTRACTOR TO COORDINATE SCHEDULING FOR EACH PHASE WITH THE OWNER A
MINIMUM OF 7 BUSINESS DAYS PRIOR TO START OF WORK.

WORK AREAS TO ACCOMMODATE CONTINUOUS TRAFFIC CIRCULATION. ERECT
BARRICADES AND PROVIDE PROFESSIONALLY PREPARED SIGNAGE DIRECTING TRAFFIC
SAFELY THROUGH OR AROUND WORK AREAS. AS REQUIRED TO PROTECT PERSONS AND
PROPERTY. REFER TO SPECIFICATION SECTION 015600. CONTRACTORS SHALL FOLLOW
THE CRITERIA BELOW WITH PHASING PLAN DRAWINGS:

e MINIMUM DRIVE AISLE WIDTH = 12'-0"
MINIMUM PEDESTRIAN WALKING AISLE = 6'-0"

e  CLEAN, NEAT, LEGIBLE PROFESSIONALLY PREPARED SIGNAGE POSTED AND
MAINTAINED AT ALL TIMES.

TEMPORARY MODIFIED VEHICULAR TRAFFIC FLOW THROUGH PARKING AREA. TAKE
MEASURES INCLUDING SIGNAGE AND BARRICADES TO PREVENT PARKERS FROM USING
AREA, AND DIRECTING VEHICLES.

UPPER LEVELS OF THE GARAGE MUST REMAIN OPEN FOR PARKING AT ALL TIMES DURING
REPAIRS UNLESS COORDINATED WITH AND APPROVED BY OWNER IN ADVANCE.

LEGEND:
[ ] WORKPHASE AREA
—

EXISTING TRAFFIC FLOW PATTERN

m INCIDENTAL LOST PARKING
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PARKING STRUCTURE 2 - LEVEL 2

/ 1\ PHASE5

005 NO SCALE
-.A I] C I]
68 PARKING STALLS CLOSED DURING THIS PHASE o

PARKING STRUCTURE 2 - LEVEL 2

2\ PHASE 6

004 NO SCALE

NO ACCESS TO UPPER LEVELS DURING THIS PHASE

PHASE 6 TO BE CLOSED TO TRAFFIC FROM JULY 3, 2024 AT 8PM
AND REOPENED TO TRAFFIC JULY 8, 2024 AT 6AM.

SIGNAGE REGARDING PARKING CLOSURES TO BE PROVIDED
AND INSTALLED BY CONTRACTOR A MINIMUM OF 1 WEEK PRIOR
CLOSURES.

€—— |  INDICATES CHANGE IN TRAFFIC FLOW

LANE CLOSURE

eeo e EXISTING EXPANSION JOINT

THP Limited
100 East Eighth Street
Cincinnati, Ohio 45202

513.241.3222
THPLTD.com

This document is the product and property of
THP Limited. Neither the document nor the
information it contains may be copied or
reused for other than the specific project for
which it was prepared without the written
consent of THP Limited.

ISSUES/REVISIONS

1 | 02/16/2024 | OWNER REVIEW

2 | 03/13/2024 | ADDENDUM #1

TECHNICIAN

G. 0. DONAHUE

PROJECT MANAGER
M. A. ROBINSON

PRINCIPAL

W. M. JUDD

CHECKED BY

W. M. JUDD

UK
CAMPUS PARKING
IMPOVEMENTS

2024 RESTORATION
& MAINTENANCE

UK NUMBER

2795.0

DRAWING TITLE

PARKING STRUCTURE 2
PHASING PLANS

JOB NUMBER DATE

22312.00 FEB. 2024

DRAWING NUMBER

005
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GOOD SAMARITAN - LEVEL C-D
/ 1\ PHASE 1
007 NO SCALE
NO ACCESS TO UPPER LEVELS
DURING THIS PHASE
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GOOD SAMARITAN - LEVEL C-D

PHASE 3

007

NO SCALE
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GOOD SAMARITAN - LEVEL E-F
/ 4\ PHASE 1
007 NO SCALE
NO ACCESS TO UPPER LEVELS
DURING THIS PHASE
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GOOD SAMARITAN - LEVEL E-F

PHASE 5

007

NO SCALE

[Alcle]D]

PHASING NOTES: []

A.  CONTRACTOR TO COORDINATE SCHEDULING FOR EACH PHASE WITH THE OWNER A
MINIMUM OF 7 BUSINESS DAYS PRIOR TO START OF WORK.

B.  MAINTAIN CONTINUOUS UNOBSTRUCTED ACCESS TO GARAGE ENTRANCE/EXIT, STAIR
TOWERS. PROVIDE PROFESSIONALLY PREPARED SIGNAGE AND SIGNAL PERSONNEL
DIRECTING PATRONS SAFELY THROUGH OR AROUND WORK AREAS. REFER TO
SPECIFICATION SECTION 015600.

C. WORK AREAS TO ACCOMMODATE CONTINUOUS TRAFFIC CIRCULATION. ERECT
BARRICADES AND PROVIDE PROFESSIONALLY PREPARED SIGNAGE DIRECTING TRAFFIC
SAFELY THROUGH OR AROUND WORK AREAS. AS REQUIRED TO PROTECT PERSONS AND
PROPERTY. REFER TO SPECIFICATION SECTION 015600. CONTRACTORS SHALL FOLLOW
THE CRITERIA BELOW WITH PHASING PLAN DRAWINGS:

REFER TO DRAWING 0.02 FOR PARKING SPACE CLOSURE LIMITS

MINIMUM DRIVE AISLE WIDTH = 12'-0"

MINIMUM PEDESTRIAN WALKING AISLE = 6'-0"

CLEAN, NEAT, LEGIBLE PROFESSIONALLY PREPARED SIGNAGE POSTED AND
MAINTAINED AT ALL TIMES.

D. TEMPORARY MODIFIED VEHICULAR TRAFFIC FLOW THROUGH PARKING AREA. TAKE
MEASURES INCLUDING SIGNAGE AND BARRICADES TO PREVENT PARKERS FROM USING
AREA, AND DIRECTING VEHICLES.

E.  ALL LEVELS OF THE GARAGE MUST REMAIN OPEN FOR PARKING AT ALL TIMES DURING
REPAIRS UNLESS COORDINATED WITH AND APPROVED BY OWNER IN ADVANCE.

LEGEND:
[ ] WORKPHASE AREA

——>  TRAFFIC FLOW PATTERN

m INCIDENTAL LOST PARKING

ALL PHASES TO BE COMPLETED TOGETHER.
PARKING LEVELS TO BE CLOSED TO TRAFFIC ON
AUGUST 29, 2024 AT 8PM AND REOPENED TO
PARKING TUESDAY SEPTEMBER 3, 2024 AT 6AM.

SIGNAGE REGARDING PARKING CLOSURES TO BE
PROVIDED AND INSTALLED BY CONTRACTOR A MINIMUM
OF 1 WEEK PRIOR CLOSURES.

THP Limited
100 East Eighth Street
Cincinnati, Ohio 45202

513.241.3222
THPLTD.com

This document is the product and property of
THP Limited. Neither the document nor the
information it contains may be copied or
reused for other than the specific project for
which it was prepared without the written
consent of THP Limited.

ISSUES/REVISIONS
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