
University of Kentucky 
Purchasing Division 
322 Peterson Service Building 
Lexington, KY  40506-0005 

A n  E q u a l  O p p o r t u n i t y  U n i v e r s i t y  

REQUEST FOR PROPOSAL 
UK-2113-21 

ADDENDUM # 2 
09/30/2020 

ATTENTION:  This is not an order.  Read all instructions, terms and conditions carefully. 

IMPORTANT: OFFER AND ADDENDUM MUST BE RECEIVED BY 10/06/2020 @ 3:00 P.M. LEXINGTON, KY TIME 

Offeror must acknowledge receipt of this and any addendum as stated in the Request for Proposals. 

1. Please refer to and incorporate within the offer, the attached documents for Addendum #2.

- The Form of Proposal for Subcontract 23B – Controls has been updated.  See attached.

OFFICIAL APPROVAL SIGNATURE 
UNIVERSITY OF KENTUCKY 

________________________________________ 

______________________________________ 
________________________________________ 

Procurement Manager / (859) 323-5405 Typed or Printed Name 
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UNIVERSITY OF KENTUCKY 
CAPITAL CONSTRUCTION PROCUREMENT SECTION 

FORM OF PROPOSAL 
RESEARCH BUILDING #2 - PHASE 2 

 
Subcontract 23B – Controls  

 
Project No.  2538.0    Project Title: RESEARCH BUILDING #2 - PH2 
Purchasing Officer:     Matt Spalding  

 
NOTE:  The following Form of Proposal shall be followed exactly in submitting a 
proposal for this work.  If this copy is lost, an additional copy will be furnished upon 
written request to the authority issuing Contract Documents. 

 
This Proposal is submitted by:          
      (NAME AND ADDRESS OF BIDDER) 
Date:              
       
Telephone:             
 
TO: BID CLERK    INVITATION TO BID: CCK-2483-20   
 UNIVERSITY OF KENTUCKY  
 CAPITAL CONSTRUCTION RFP OPENING DATES: OCTOBER 6th, 2020  
 PROCUREMENT   TRADE CONTRACT DESCRIPTION:  ____ 
 RM. 322 SERVICE BUILDING   Controls         . 
 411 SOUTH LIMESTONE  TRADE CONTRACT NO.:   23B    
 LEXINGTON, KY  40506-0005 TIME:  3:00PM EST    
 
The Bidder, in compliance with your Invitation for Bids for the above referenced Project, 
having carefully examined the site of the Work, the Drawings and complete Contract 
Documents as defined in Article I of the General Conditions, as well as the 
Specifications affecting the work as prepared by the Consultant, hereby proposes to 
furnish all labor, materials, supplies and services required to construct the Project in 
accordance with the Contract Documents, within the time set forth therein, and at the 
price stated below without qualification. 
 
The Bidder hereby acknowledges receipt of the following Addenda: 
 
ADDENDUM NO.     DATED      

ADDENDUM NO.     DATED      

ADDENDUM NO.       DATED      

 (Insert the number and date of any Addenda issued and received.  If none has been 
issued and received, the word NONE should be inserted.) 
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FORM OF PROPOSAL 
 
AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION AND NON-CONFLICT OF INTEREST 
I hereby certify: 
 
1. That I am the Bidder (if the Bidder is an individual), a partner in the Bidder (if the Bidder is a 

partnership), or an officer or employee of the bidding corporation having authority to sign on its 
behalf (if the Bidder is a corporation); 

 
2. That the submitted Bid or Bids covering Capital Construction Procurement Section Invitation No. 

CCK-2483-20 have been arrived at by the Bidder independently and have been submitted without 
collusion with, and without any agreement, understanding or planned common course of action 
with, any other contractor, vendor of materials, supplies, equipment or services described in the 
Invitation to Bid, designed to limit independent bidding or competition; as prohibited by provision 
KRS 45A.325; 

 
3. That the contents of the Bid or Bids have not been communicated by the Bidder or its employees or 

agents to any person not an employee or agent of the Bidder or its surety on any bond furnished 
with the Bid or Bids and will not be communicated to any such person prior to the official opening of 
the Bid or Bids; 

 
4. That the Bidder is legally entitled to enter into the contracts with the University of Kentucky and is 

not in violation of any prohibited conflict of interest, including those prohibited by the provisions of 
KRS 164.390, and 45A.330 to 45A.340 and 45A.455; 

 
5. This offer is good for 60 calendar days from the date this Bid is opened.  In submitting the above, it 

is expressly agreed that upon proper acceptance by the Capital Construction Procurement Section 
of any or all items Bid above, a contract shall thereby be created with respect to the items 
accepted; 

 
6. That I have fully informed myself regarding and affirm the accuracy of all statements made in this 

Form of Proposal including Bid Amount. 
 
7. Unless otherwise exempted by KRS 45.590, the Bidder intends to comply in full with all 

requirements of the Kentucky Civil Rights Act and to submit data required by the Kentucky Equal 
Employment Act upon being designated the successful contractor. 

 
8. That the bidding contractor and all subcontractors to be employed do not and will not maintain any 

facilities they provide for employees in a segregated manner and they are in full compliance with 
provisions of 41 CFR 60-1.8 that prohibits the maintaining of segregated facilities. 

 
9. In accordance with KRS45A.110(2), the undersigned hereby swears under penalty of perjury that 

he/she has not knowingly violated any provision of the campaign finance laws of the 
Commonwealth of Kentucky and that the award of a contract to the bidder will not violate any 
provision of the campaign finance laws of the Commonwealth of Kentucky. 

 
READ CAREFULLY - SIGN IN SPACE BELOW – FAILURE TO SIGN INVALIDATES BID 
 
SIGNED BY      TITLE       
 
PRINT NAME      FIRM       
 
ADDRESS      PHONE (      )       
 
       FAX (      )      
CITY      STATE                     ZIP CODE 
       DATE       
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Contractor Report of Prior Violations of 

Chapters 136,139, 141, 337, 338, 341, and 342 
 
Pursuant to KRS 45A.485, the Contractor shall, prior to the award of a Contract, reveal 
final determinations of any violations of the provisions of KRS Chapters 136, 139, 141, 
337, 338, 341, and 342 by the Contractor that have occurred in the previous five (5) 
year period. 
 
This statute also requires for the duration of the Contract established, the Contractor be 
in continuous compliance with the provisions of Chapters 136, 139, 141, 337, 338, 341, 
and 342 that apply to the Contractor’s operations. The Contractor’s failure to reveal a 
final determination of a violation of KRS Chapters 136, 139, 141, 337, 338, 341, and 
342, or failure to comply with any of the above cited statutes for the duration of the 
Contract shall be grounds for the cancellation of the Contract, and the disqualification 
from eligibility for future contracts for a period of two (2) years. 
 
The Contractor, by signing and submitting a Bid on this Invitation, agrees as required by 
KRS 45A.485 to submit final determinations of any violations of the provisions of KRS 
Chapters 136, 139, 141, 337, 338, 341, and 342 that have occurred in the previous five 
(5) years prior to the award of a Contract and agrees to remain in continuous 
compliance with the provisions of these statutes during the duration of any contract that 
may be established. Final determinations of any violations of these statutes, must be 
provided to the University by the successful Contractor prior to the award of a Contract. 
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LUMP SUM PROPOSAL 
 
The Bidder, in compliance with the Invitation to Bid CCK-2483-20 having examined the 
drawings, specifications, related documents and having visited the site of the proposed work, 
and being familiar with all the conditions surrounding the construction of the proposed project 
including the availability of materials and labor, hereby submits the following bid to furnish all 
labor, materials, and supplies and to construct the project in accordance with the Bid 
Documents within the time set forth therein and at the prices stated below.  These prices are to 
cover all expenses incurred in performing the work required under the Contract Documents, of 
which this Bid is a part. 
 
The Bidder agrees to furnish all labor, materials, supplies and services required to complete the 
Work, for the above referenced Project, for the Capital Construction Procurement Section, 
University of Kentucky, as described in the Specifications and Contract Documents and shown 
on the Drawings enumerated below and as modified by the Addenda listed above. 
 
Bidder hereby agrees that all escalation cost associated with materials and/or labor have been 
included in the stated unit cost, through the projected duration dates as stated in the preliminary 
project construction schedule. 
 
 
FOR THE LUMP SUM OF            
       (USE WORDS) 
 
      DOLLARS AND     CENTS. 
         (USE WORDS)      (USE WORDS) 
 
($    ) 
         (USE FIGURES) 
 
 
 
 
BID ALTERNATES 
 
None 
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BUSINESS CLASSIFICATION 
 
Please complete this form which is necessary for the University of Kentucky vendor database. 
Mark only one classification.  Refer to "Definitions" for assistance in determining correct classification. 
 

(01) Small Business    (06) Woman-Owned Large Business 
 
(02) Large Business    (07) Disadvantaged Woman-Owned 
        Small Business 
(03) Disadvantaged Small 
 Business    (08) Disadvantaged Woman-Owned 
       Large Business 
(04) Disadvantaged Large   
 Business     (09) Other 
 
(05) Woman-Owned Small Business 

 
 
DEFINITIONS 
 
(01) SMALL BUSINESS:  A business concern that is organized for profit, is independently owned and 

operated, is not dominant in the field of operations in which it is bidding and meets the size 
standards as prescribed in the Code of Federal Regulations, Title 13, Part 121.  Consult your local 
or district Small Business Administration (SBA) office if further clarification is needed. 

 
(02) LARGE BUSINESS:  A business concern that exceeds the small business size code standards 

established by SBA. 
 
(03) DISADVANTAGED SMALL BUSINESS:  A business concern (a) that is at least 51 percent owned 

by one or more socially and economically disadvantaged individuals (as defined below), or a 
publicly owned business, having at least 51 percent of its stock owned by one or more socially and 
economically disadvantaged individuals; and (b) has its management and daily business operations 
controlled by one or more such individuals.  Socially and economically disadvantaged individuals 
include Black Americans, Hispanic Americans, Native Americans, Asian-Pacific Americans and 
other minorities or individuals found to be disadvantaged by the SBA. 

 
(04) DISADVANTAGED LARGE BUSINESS:  A concern that meets the definition of socially and 

economically disadvantaged individuals, but which is not a small business by the SBA's size 
standards. 

 
(05) WOMAN-OWNED SMALL BUSINESS:  A small business that is at least 51 percent owned by a 

woman or women who also control and operate it.  "Control" in this context means exercising the 
power to make policy decisions.  "Operate" means actively involved in the day to day management. 

 
(06) WOMAN-OWNED LARGE BUSINESS:  A concern that meets the definition of woman owned and 

operated, but which is not a small business by the SBA's standards. 
 
(07) DISADVANTAGED, WOMAN-OWNED SMALL BUSINESS:  A concern that meets the definition of 

both (03) and (05) above. 
 
(08) DISADVANTAGED, WOMAN OWNED LARGE BUSINESS:  A concern that meets the definition of 

both (04) and (06) above. 
 
(09) OTHER:  A concern that does not meet any of the above definitions. 
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THE FOLLOWING ITEMS ARE HEREWITH ENCLOSED AS REQUIRED BY KRS 45A.185 
 
1. Bid Bond or Certified Check in an amount not less than five percent (5%) of total Bid. 
 
2. List of Proposed Subcontractors and Unit Prices.  (if required) 
 
3. Authentication of Bid and Statement of Non-Collusion and Non-Conflict of Interest. 
 
4. List of Materials and Equipment.  
 
5. VENDOR NUMBER:  It is imperative that you furnish your Federal Employer Identification 

Number in the space provided below.  Failure to do so may delay the processing of purchase 
orders issued to your firm. 

 
       

(Nine Digit Number) 
 

BIDDER'S QUALIFICATIONS 
 
The Commonwealth of Kentucky Model Procurement Code (KRS 45A.080) requires contracts to be 
awarded, “to the responsive and responsible bidder whose bid offers the best value” to the University of 
Kentucky.  In order to determine if the Bidder has the experience, qualifications, resources and necessary 
attributes to provide the quality workmanship, materials and management required by the plans and 
specifications, the Bidder may be required to complete and submit the information requested on the 
University of Kentucky Contractor Bidder Determination of Responsibility questionnaire.  Failure to 
provide the information requested on the questionnaire or failure to provide any additional submittals or 
information that may be requested to make this determination may be grounds for a declaration of non-
responsibility with respect to the Bidder.  A copy of the Contractor Determination of Responsibility 
questionnaire is available upon request to all Bidders.  
 

TIME LIMIT FOR EXECUTION OF CONTRACT DOCUMENTS 
 
It is further agreed, that in the event this Proposal is accepted by the Owner and the undersigned shall fail 
to execute the Contract and furnish satisfactory Payment and Performance Bond within ten (10) 
consecutive calendar days from the date of notification of the award of the Contract, the Owner may at his 
option, determine that the undersigned has abandoned the Contract and thereupon, the Proposal shall 
become null and void and the Bid guarantee, check or Bid bond which accompanied it shall be forfeited 
and become the property of the Owner as liquidated damages for each failure and no protest pursuant to 
such action will be made.  If the Undersigned shall execute the Contract, and furnish satisfactory 
Payment Bond and Performance Bond, it is understood that the Bid Guarantee or Bid Bond will be 
returned to the undersigned by the Owner. 
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UNIT PRICES 
 
NOTE: Unit Prices shall include the furnishing of all labor, materials, supplies and services and shall 
include all items of cost, overhead and profit for the Contractor and any subcontractor involved, and shall 
be used uniformly without modifications for either additions or deductions.  The Unit Prices as established 
shall be used to determine the equitable adjustment of the Contract Price in connection with changes, 
deletions or extra work performed under the Contract and the "Rules of Measurement" set forth in the 
General Conditions shall govern. 
 
All Bidders are required to complete and submit the following information with their bid. 
  
 
The apparent low bidder is requested to attend a post bid meeting which will be scheduled at a 
later date. 
 
ITEM UNIT COST PER UNIT 
Journeyman HR  
Foreman HR  
   
   
   
   
   
   
   
   
   
   
      
      
      
      
      
      
      

 



UNIVERSITY OF KENTUCKY – RESEARCH BUILDING #2 
UK Project No. 2538.0   
 

    
Work Category – 23B             Page 8 of 14 
 

PRIMARY LIST OF PROPOSED SUBCONTRACTORS 
 
All subcontractors are subject to the approval of the Capital Construction Procurement Section and 
Capital Project Management Division, University of Kentucky, Lexington, KY. 
 
If certain branches of the Work are to be done by the Prime Contractor, so state. 
 
The apparent low bidder will be required to complete and submit to the University the following 
information by twelve (12) noon of the first working day following the bid opening.  The 
information requested in this submittal is required to assist the University in determining 
contractor responsibility to complete the project being bid.  
 
The apparent low bidder is requested to attend a post bid meeting which will be scheduled at a 
later date. 
 
 
Provide the address, phone number and contact information for the following subcontractor/suppliers: 
 
DIVISION OF WORK NAME AND ADDRESS OF SUBCONTRACTOR 
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LIST OF MATERIALS AND EQUIPMENT 
 
Each item listed under the different phases of construction must be clearly identified so that the Owner 
will know what the Bidder proposes to furnish. 
 
The use of a manufacturer's or dealer's name only, or stating "as per Plans and Specifications," will not 
be considered as sufficient identification. 
 
Where more than one "Make" or "Brand" is listed for any one item, the Owner has the right to select the 
one to be used. 
 
The apparent low bidder will be required to complete and submit to the University the following 
information by twelve (12) noon of the first working day following the bid opening.  The 
information requested in this submittal is required to assist the University in determining 
contractor responsibility to complete the project being bid.  
 
The apparent low bidder is requested to attend a post bid meeting which will be scheduled at a 
later date. 
 
ITEM DESCRIPTION MANUFACTURER/SUPPLIER 
   
   
   
   
   
    
    
    
    
    
    
    
    

 



UNIVERSITY OF KENTUCKY – RESEARCH BUILDING #2 
UK Project No. 2538.0   
 

    
Work Category – 23B             Page 10 of 14 
 

IDENTIFICATION OF MINORITY SUBCONTRACTORS AND MATERIAL SUPPLIERS 
 
Participation of Minority and Women owned Contractors and businesses. 
 
The University of Kentucky encourages and supports the participation of minority and women owned 
businesses. 
 
1. Minority and Women Subcontractors 
 
              
 
              
 
              
 
              
 
              
 
              
 
2. Minority and Women Material Suppliers 
 
              
 
              
 
              
 
              
 
              
 
              
 
              
 
SUPERINTENDENT 
 
In accordance with Article 17 of the General Conditions a full-time superintendent will be required on this 
project.  Below, please list the superintendent your firm will employ on this project.  The successful Bidder 
will be required to furnish a resume of the superintendents’ qualifications and or past projects. 
 
 
        
List the Superintendent’s Name 
 
 
 
 
 
 
 
 
 
Revised 3/22/06 
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TRADE CONTRACT – 23B - Controls 
 
This section defines in summary, without limitations by the descriptions, significant items of the scope 
of work to be performed by the Subcontractor and any special provision related to the 
Subcontractor’s execution of the Work and the Project.  The details of the scope of work are further 
defined in Drawings, Specifications, and other provisions contained in the Project Documents. 

The work covered under this Contract includes but is not limited to the following specific work items: 
 

Unit 23B – Controls 
 
The work covered under this Contract includes but is not limited to the following specific work items: 
This work shall include all items indicated in Section A:  General Scope of Work, as such items apply to this work 
unless specifically noted otherwise herein. 
 
This work primarily includes, but is not limited to the following specification sections as well as related work 
specified or shown elsewhere in the Contract Documents: 
 

 HVAC Controls as specified in contract documents 
 
***Note: This Subcontractor is responsible for the requirements of the complete 
Contract Documents as they pertain to this Unit of Work. 

 
1. Scope of Work – It is the intent for this project that this Subcontractor perform all work scoped herein and 

as specified in the Project Manual and Contract Drawings.  This subcontract includes the Mechanical, 
Plumbing, Controls System and Testing and Balancing of all systems for the RB2 Phase 3 project, 
including engineering, testing and modifications required to existing active systems.  Coordinate Fit Out 
with Core and Shell drawings and installation. 

 
2. Building Information Modeling (BIM) – Coordination shall be 3-D VDC, based on the Construction 

Manager BIM Implementation Plan.  Lay out work using 3-D surveying technology (Trimble or other). 
23B will be responsible for modeling and coordinating locations for power supplies, UPS boxes, conduit 
racks and large/critical junction/pull boxes above ceiling to ensure accessibility. Refer to BIM 
Implementation Plan for details. 
 

3. PlanGrid License – This Subcontractor has included the necessary license(s) to PlanGrid for their office 
and field staff for field reference and notifications.  Please note that drawings posted on PlanGrid do not 
supersede the Contract Documents and should only be used for reference and notifications.  All submittals, 
RFIs, and installation work should conform to the Contract Documents. 

 
4. Provide cutting and patching, saw cutting and core drilling for any penetrations required for this scope of 

work.  No core drilling will take place without the Structural Engineer's written approval.   
 

5. Provide drawings showing all required in-wall blocking. Blocking to be provided by others.  If blocking is 
not indicated in drawings and missed, this Subcontractor will be responsible for its installation. 

 
6. Access Doors – Furnish all access doors required for access to controls systems. Access doors to be 

installed by others 
 

7. Fire Stopping – Provide fire stopping at all control’s penetrations in floors, ceilings, and walls. This shall 
include fire stopping required when a new wall is built, and existing controls conduits penetrates the new 
wall. This subcontractor shall also touch-up or redo any floor firestopping at existing control’s conduits that 
is damaged during this phase of construction. 
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8. Caulking and Sealing – Provide caulking for all control’s conduit/pathway installed in this subcontract.  

Subcontractor shall seal all penetrations where, Controls Conduit, and equipment penetrates interior or 
exterior partitions. This shall include sealing required when a new wall is built, and existing control’s 
conduit penetrates the new wall. Ensure that all penetrations through exterior walls to receive 
waterproofing have been properly sealed according to the requirements of the Contract Documents and 
manufacturer’s recommendations before waterproofing is installed. 

 
9. Subcontractor is responsible for Coordination of HVAC, Plumbing, and electrical Contractor for interface 

between these systems and Building Automation System. 
 

10. Coordinate with the Electrical Subcontractor the locations and requirements of power feeds and/or 
receptacles needed for all equipment provided by this scope of work.  Provide electrical interconnect wiring 
for control’s equipment to provide a single point electrical connection. 
 

11. Coordinate any and all shut downs or tie-in work with The Construction Manager and the Owner's 
Representative 2 weeks prior to performing this work.  

 
CONTROLS 

 
12. This subcontractor is responsible to furnish and install a complete operating controls system, including but 

not limited to conduit, wiring, devices, controllers, panels, pneumatics, workstation, software and 
programming. Provide controls interconnect and interlock wiring between systems and components.  All 
controls cabling and wiring is to be in conduit. 
 

13. This subcontractor is responsible to furnish all control valves, control dampers, airflow stations, flow 
meters, and pressure sensors.  Provide pressure independent control valves where indicated on documents.  
Provide controls conduit, wiring, interface, power and actuators to these devices. 
 

14. Provide room differential pressure sensors, occupancy sensors, and other room sensors as required by the 
contract documents and controls sequences. 

 
15. Coordination with Venturi Air Valves & Aircuity: 

a. All Phoenix Air Valves, Phoenix Controls Hardware for sequences H,I,J,K,L, Phoenix sensors for 
sequences H,I,J,K,L (except occupancy sensors), and fume hood monitors and sensors will be 
purchased directly by the owner.  

b. 23B subcontractor shall install all components required for a complete controls system for the 
Phoenix Air Valves including but not limited to controllers, controller enclosures, conduit, wiring, 
sensors, and power. Transformers and controller enclosures for this scope shall be provided by 
23B. 

c. 23B subcontractor shall carry an allowance of $76,390.00 for the following to be done by 
Phoenix: controls software and programming for sequences H,I,J,K,L, wiring of fume hood 
monitors and sensors, controls testing for sequences H,I,J,K,L, and Phoenix Air Valve training, 
setup, commissioning, submittals, and warranty. 

d. 23B subcontractor shall receive, offload, inventory, store and protect all Phoenix controllers, sensors and 
monitors prior to installation. 

e. 23B subcontractor shall attend a pre-installation meeting with Phoenix Rep. before installing any 
conduit or wire.  

f. All wiring for Phoenix Air Valves, controller and sensors shall be coordinated with and match 
Phoenix submittal drawings as shown. (i.e. 2C = 2 conductor, 8C = 8 conductor) No substitutions 
unless cleared with Whiting-Turner, owner and Phoenix Rep. Any variation will result in wire 
being replaced by 23B subcontractor. 

g. Phoenix will mount and wire the Phoenix Controls components on each Fume Hood. 23B 
subcontractor is responsible for conduit/wiring between the Phoenix air valve and the Hood itself, 
leaving enough wire coiled on the top of the Hood to reach the Phoenix monitor mounting 
location. 
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h. 23B subcontractor shall provide support during Phoenix start-up exercises in order to quickly 
correct any wiring discrepancies. 

i. All Aircuity Equipment, Controllers and Sensors will be purchased directly by the owner and 
installed by 23B subcontractor for a complete and working installation. 23B subcontractor shall 
also be carried in the allowance noted above, in item c, for the Aircuity IMS Database Update and 
Optinet Assurance Plan. See Responsibility Matrix included in the Contract Documents for full 
coordination with this Aircuity equipment. 
 

16. Coordination with Division 26A: 
a. 26A subcontractor shall provide power wiring from electrical panels to controls panels, power 

supplies and UPSs. Coordinate with division 26A for location and size of breakers for control 
power. 23B subcontractor shall provide all necessary transformers for this scope of work. 

b. Coordinate with Division 26A for Ethernet network cabling and drops for BMS network.  23B 
subcontractor shall provide network cabling between panels on each floor and individual control 
panels and devices. 

 
17. Coordination with Division 23A: 

a. 23B subcontractor shall connect to and monitor duct smoke detectors and provide support for 
testing. This shall include retesting of existing duct smoke detectors within the project boundary as 
needed for commissioning. 

b. 23B subcontractor shall coordinate with Division 23A to locate differential pressure sensors.  
Submit locations for approval. 

 
18. Testing & Balancing will be by others.  Coordinate with Testing & Balancing contractor including opening 

& closing of control valves and VAVs.  Review Testing & Balancing documents and provide comments for 
coordination. 
 

19. Connect to and monitor owner-furnished equipment as required by the contract documents 
 

20. Test and calibrate all devices and test/tune control loops prior to start of commissioning activities.  Replace 
any devices found to be damaged, malfunctioning, or out of specifications prior to start of commissioning. 
 

21. All alarming and trending is to be by UK through the Tridium system. Provide weekly updates of point to 
point check out status. 

 
22. Testing – This Subcontractor shall be responsible for all testing of systems installed under this scope of 

work.  Provide factory testing and third-party testing as required.  Coordinate all testing and inspections 
with Authority Having Jurisdiction and The Construction Manager. Provide multiple testing of installations 
as required to meet the project schedule. Extent of all testing is to be reviewed with The Construction 
Manager within one month of contract award to establish limits of testing and methods.  

 
23. Training – Subcontractor shall provide training and demonstrations per contract documents.  Include 

videotaped records of training sessions.  Coordinate training with W-T and owner. 
 

24. Commissioning – Provide commissioning support including but not limited to the following: 
a. Completion of commissioning documentation 
b. Attendance in commissioning meetings when directed by The Construction Manager 
c. Onsite support during functional testing 
d. Onsite support to resolve any commissioning issues with installed work Controls 
e. Ladders, lifts, tools and any other equipment required to allow Cx agent to complete their work. 
f. Onsite support to resolve any commissioning issues with installed work 
g. Provide an additional allowance of 200 hours of onsite labor for Cx support. Any unused funds of 

the allowance will be returned to UK via deductive change order. 
 

25. Site Conditions – All existing site conditions are to be verified prior to start of construction.  Any variances 
in conditions must be documented prior to construction.  If the Construction Manager is not notified in 
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writing, it shall be the responsibility of this Subcontractor to make any corrections or remediation necessary 
at no additional cost.  In addition, this Subcontractor shall protect all existing conditions and surroundings 
as so not to damage during construction.  This includes any damage that could result from surface water.  If 
any existing items, which are to be left undisturbed, are damaged by this Subcontractor it shall be its 
responsibility to repair. 

 
26. Traffic Control – This Subcontractor is fully aware that the construction site is within a high traffic campus 

corridor with continuing operations throughout the construction process.  To that end, this Subcontractor 
will work hand in hand with the Construction Manager to ensure deliveries, manpower, and general 
construction traffic are conducted in such a manner as to provide a safe and undisturbed environment for 
the pedestrian and vehicular traffic, which includes but is not limited to: cleanup of all vehicle debris, mud, 
materials, adjusting haul routes and hours, adjusting exit routes, parking in designated areas, deferring to 
campus traffic, etc. 
 

27. Overtime Outages – This Subcontractor has accounted for all outages, rework, or new work on existing 
floors to be performed during off hours or on weekends, and as a result, has accounted for all associated 
overtime. 

END OF SPECIFIC SCOPE 
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